CALL ORDER
LETTI NG DATE
SET- ASI DE :
CONTRACT TI ME :

FI NPROJ( S)

LOCAL NAME
PRQJ LIMTS

FLORI DA DEPARTMENT OF TRANSPORTATI ON

DATE : 06/18/14
PAGE : 001 -1

VENDOR RANKI NG

001 PROPOCSAL | D E7170
05/14/14 2:30 pm DI STRI CT . 07
U R CODE :
450 WORKI NG DAYS ( AVAI LABLE DAYS)
42550015201 (*) F. A NO . NA

PROPCSAL DESC :

The I nprovenents under this Contract consist of mlling and
resurfacing of SR 45 (US 41) fromnorth of Linnwood Drive to
north of County Line Road in Hillsborough and Pasco
Counties, Florida. Qher inmprovenments include sidewal k
construction, mnor w dening, ADA upgrades, nedian pier
protection barrier construction, crash wall construction
signing and pavenent marki ng upgrades and signalization

i mprovenents. The project also includes a segnent of roadway
reconstruction to match the CSX railroad inprovenents
perforned by others. Pre-Qualification required: Hot Plant

M x- Bi t um nous Course

COUNTI ES HI LLSBOROUGH

US 41 (SR 45) FROM N OF LI NNWOOD DR TO N OF COUNTY ROAD NAME : SR 45

FROM N OF LI NNWOOD DR

TO N OF COUNTY LINE RD

1 F581401468
2 F261871966

PREFERRED MATERI ALS | NC.
AJAX PAVI NG | NDUSTRI ES OF FLORI DA LLC

Bl D Bl D TOTAL % OVER
TYPE STATUS Bl D LOW Bl D
$ 10, 449, 830. 00 0. 00%
$ 11,558, 000. 00 10. 60%



06/ 18/ 14
001 -2

DATE :
PAGE :

FLORI DA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

CALL ORDER 001 PROPCSAL | D E71 70 PROPCSAL DESC :
LETTI NG DATE 05/ 14/ 14 2:30 pm Dl STRI CT . 07 The I nprovenents under this Contract consist of mlling and
SET- ASI DE : U R CODE : resurfacing of SR 45 (US 41) fromnorth of Linnwood Drive to
CONTRACT TIME : 450 WORKI NG DAYS (AVAI LABLE DAYS) north of County Line Road in Hillsborough and Pasco
Counties, Florida. Qther inmprovenments include sidewal k
construction, mnor w dening, ADA upgrades, nedian pier
protection barrier construction, crash wall construction,
si gni ng and pavenent marking upgrades and signalization
i mprovenments. The project also includes a segnent of roadway
reconstruction to match the CSX railroad inprovenents
perforned by others. Pre-Qualification required: Hot Plant
M x- Bi t um nous Cour se.
FI NPRQJI( S) 42550015201 (*) F.A. NO N A COUNTI ES HI LLSBOROUGH
LOCAL NAME US 41 (SR 45) FROM N OF LI NNWOOD DR TO N OF COUNTY ROAD NAME : SR 45
PRQJ LIMTS FROM N OF LI NN\WOCD DR TO N OF COUNTY LINE RD
( 1 F581401468 ( 2 ) F261871966 ( )
PREFERRED MATERI ALS | NC. AJAX PAVI NG | NDUSTRI ES OF F
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ Freecmemrer e e r e r e r e r e r e r e r e, e, .-
SECTI ON 0001 ROADWAY
0005 0999 2 LUMP | 10330830. 00000 10330830. 00| 11439000. 00000 11439000. 00
LUMP SUM CONTRACT, ALTERNATI VE BI DDI NG
42550015201
0010 0999 25 LUMP 119000. 00000 119000. 00 119000. 00000 119000. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
42550015201
SECTI ON 0001 TOTALS $ 10, 449, 830. 00 $ 11, 558, 000. 00

CONTRACT TOTALS

$ 10, 449, 830. 00|

$ 11, 558, 000. 00|

CERTI FI ED TO BE A TRUE COPY AND APPROVED BY

District Contracts Adm ni strator

DATE

NOTE: Failure to file a protest within the tine prescribed

in section 120.57(3),

Fl ori da Statutes,

or failure to

post the bond or other security required by law within

the time allowed for filing a bond
wai ver of proceedi ngs under chapter

shall constitute a
120, Florida Statutes.



